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QUALITY ASSURANCE PROVISIONS (QAP)
FOR THE
FIN ASSEMBLY, CONCIAL, MK 83 MOD 1

QUALITY SYSTEM REQUIREMENTS

The Contractor shall implement and maintain a quality system meeting the requirements of ISO 9001-2000 (only
design/development exclusions permitted)(or 9002-1994). The quality system shall also implement the following
provisions:
1. Subcontractors producing critical and/or major characteristics shall have a quality system compliant to

ISO 9001-2000 (only design/development exclusions permitted)(or 9002-1994).
2. When property is furnished by the Government, the Contractor shall implement the following:

(a) Examination upon receipt, consistent with practicality, to detect damage upon transit;

(b) Inspection for completeness, quantity and proper type;

(c) Periodic inspection and precautions to assure adequate storage conditions and to guard against damage from
handling and deterioration during storage;

(d) Identification and protection from improper use or disposition.

3. Process and Production Control conditions shall include:

(a) Documented manufacturing planning for the implementation and control of manufacturing operations. The
planning shall include: a description of operations, facility, environmental equipment, and tooling
requirements, associated controls, and a process flow chart to portray the process of fabrication and
assembly in terms of key operations.

(b) Accountability for all product.

(c) Evidence that all manufacturing, test, and inspection operations have been completed in sequence, as
planned, or as otherwise documented and authorized.

(d) Preparation of documented process monitoring, accountability, and operator instructions for all processes that
affect product quality. These instructions are to be accessible at the point where work is performed and shall,
as a minimum, contain reference to the following: workmanship standards, manufacturing aids, step by step
instructions for performing operations, equipment or tools required, special conditions to be maintained,
identification of special handling devices, and methods for recording completion of operations.

4. The contractor’s calibration system shall be in accordance with ANSI/NCSL Z540-1-1994 or ISO 10012.
5. Control of nonconforming material shall include:

(a) Controls applied to suspect product as well as to nonconforming product.

(b) The proposed use or repair of product that does not conform to specified requirements shall be submitted to
the Government prior to use or repair. Rework and repair shall be in accordance with applicable contract
clause. Repetitive nonconformances will not be approved.

(c) The Contractor shall promptly notify the Government when a nonconformance is found in the Contractor’'s
processes or products that may affect product already delivered.

6. Corrective action shall be required of a subcontractor when it is determined that the root cause of the
nonconformity is the responsibility of the subcontractor.

7. Internal audits shall cover all quality management related processes, activities, and shifts, and shall be scheduled
according to an annual plan.

The above provisions shall be addressed in the Quality System Plan.

QUALITY SYSTEM PLAN AND INSPECTION AND TEST PLAN

Quality System Plan: The Contractor shall prepare a Quality System Plan (QSP) in accordance with the applicable
CDRL, ADL, SOW, and this QAP. The QSP shall provide traceability from the specific quality elements of the contract
to the specific Contractor resources (systems, processes, personnel, etc.) that support those elements, and include
quality system measures of effectiveness. The QSP provides the Government a basis for assessment of the quality
system and evidence of the Contractor's intent to comply with the contract quality requirements.
1. The QSP shall include:
(a) A summary of the contract quality requirements, and
(b) A relational matrix. The matrix shall indicate the general relationship between the applicable quality system
elements of the contract and QAP and the Contractor’s quality system procedures/processes. The matrix, or
an attachment thereto, shall also identify schedules or quality activities and tasks which must be coordinated
and compatible with other schedules prepared for work under the contract, as well as include the name(s) of
the person(s) responsible for accomplishments of activities and tasks.
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2. The QSP shall identify the means by which the Contractor will ensure quality system effectiveness and
demonstrate comprehensive management and review of data, such that the results may be used to indicate
trends and progress in quality processes, fabrication, assembly, test and acceptance as appropriate to the
contract. The QSP shall describe what is measured, how often it is tracked, and who reviews and assures that
appropriate action is initiated when trends are unfavorable.

3. A copy of the Contractor’s quality manual that describes the current quality system shall be attached.

B. Inspection and Test Plan: The Contractor shall prepare an Acceptance Inspection and Test Plan (ITP) in accordance
with the applicable CDRL and the following format:

1. General Format: The ITP shall, at minimum, contain the following:

(a) Cover sheet identifying item, contract number, and revision letter and date of the plan.

(b) All of the inspections and tests required for acceptance of the item, documented in accordance with the
requirements herein.

(c) A section of the ITP for inspection and test equipment maintenance, recertification, and recalibration,
documented in accordance with the requirements herein.

2. Format for Documenting Tests and Inspections: For each required inspection or test, including those inspections
or tests that are contained in specifications, specific instructions shall be prepared and shall contain the following:
(a) Identification of the item to be inspected and/or tested, including part number, revision letter, and

nomenclature.

(b) The location of the characteristic, to include the drawing sheet and zone, a brief description of the
characteristic, and for classified characteristics, the classification callout.

(c) Criteria for passing or failing the inspection or test (such as the high and low limit for a particular dimension, a
particular minimum tensile strength, minimum voltage, etc.).

(d) Details of the sampling plan to be used, including, as applicable, lot size, sample size, and verification levels.

(e) ldentification of inspection and test equipment using appropriate identification data visible on the equipment.
Standard instruments such as a caliper or micrometer do not require a one to one identification description
and can be identified simply as “caliper” or “micrometer”.

(f) A written procedure for performing the inspection or test when the characteristic is other than a simple plus or
minus tolerance dimension which is measured by the use of a standard instrument such as a caliper or
micrometer. The procedure may be placed in an appendix of the plan and referenced if the procedure is
lengthy or repeatedly used.

(g) The manner in which the result of the inspection or test is to be recorded, such as a particular data sheet.
Identify the information to be recorded for each inspection or test, to include but not limited to: traceability to
item and inspection or test characteristic, inspection or test data to be recorded (attribute or variable data for
each reading), traceability to inspection or test equipment, and pass/fail disposition.

3. Format for Inspection and Test Equipment Maintenance, Recertification, and Recalibration Schedule: A separate
section, or attachment to the ITP shall address inspection and test equipment maintenance, recertification, and
recalibration. For each acceptance gage, or other measurement device (including standard measuring
instruments) used for final acceptance, the following information shall be documented:

(a) A description of the gage or measuring device, including identification data visible on the equipment.

(b) A schedule for recertification of the gage or measurement device in terms of gage passes or time limit.

(c) Inspection and test equipment used for acceptance of CRITICAL and MAJOR characteristics shall require
design approval in accordance with applicable CDRL. A copy of the approval shall be included. Inspection
and test equipment used for acceptance of other characteristics (i.e., MINOR) shall require approval in
accordance with applicable CDRL. A copy of the approval shall be included.

4. The above format shall be used for all required inspection and tests regardless of whether the inspections or tests
are performed by a subcontractor. When inspections or tests are performed by a subcontractor, all of the above
information shall be provided by the subcontractor or obtained by subsequent receipt test or inspection or final
acceptance by the prime Contractor. When inspections or tests are performed by a subcontractor, the prime
Contractor shall review the relevant specifications and create a receipt inspection or test review sheet to review
the subcontractor's inspection and test data to ensure conformity to contractual requirements. In-process or
statistical production inspections and tests, which are used for purposes of manufacturing material, which will later
be verified by an acceptance inspection or test, need not be documented in the plan.

C. Approved inspection and test equipment shall be made available for use by the Government when required to
determine conformance with contract requirements. If conditions warrant, Contractor personnel shall be made
available for operation of such devices and for verification of their accuracy and condition.

Sheet 2 of 4



QAP 923AS400
16 September 2005
Rev.C

INSPECTION AND TEST REQUIREMENTS

The Contractor, in performing sampling inspection or test of the product(s) being manufactured/delivered under this

contract, shall, as a minimum, comply with the requirements set forth below without jeopardizing quality:

1. Characteristics classified on the drawings or in separate documents as CRITICAL shall be verified 100%.

2. Characteristics classified on the drawings or in separate documents as MAJOR shall be verified by characteristic
using MIL-STD-1916, Verification Level (VL)-IV.

3. Characteristics classified on the drawings or in separate documents as MINOR shall be verified by characteristic
using MIL-STD-1916, Verification Level (VL)-II.

Notes:

1. The above criteria will apply except where sampling plans and acceptance criteria appear in the product
and/or affiliated specifications, or where authorization to deviate from these requirements has been obtained
in accordance with contract requirements.

2. MIL-STD-1916 will form the basis of the sampling inspection program. Those elements of MIL-STD-1916
related to sampling inspection will also apply (e.g., switching rules, non conformance disposition, etc.)
Switching from normal to reduced inspection per MIL-STD-1916 shall be approved by the Government prior to
implementation. Reduction of test and inspection requirements will be as defined elsewhere in the QAP and
contract.

3. MIL-STD-1916 is not intended for use with destructive testing. Should sampling with destructive testing be
required, an accompanying sampling plan will be provided in the technical documentation or herein.

4. If the use of an alternate sampling plan (other than those specified above) is desired, it shall be documented
in detail to show factors such as lot size, sample size, acceptance criteria, and operating characteristic
curves, and submitted for approval in accordance with the contract requirements.

5. Characteristics other than product attributes-processing requirements specified on drawings that are
classified as CRITICAL, MAJOR, or MINOR are exempt from the inspection requirements of the plans above.
However, these processes shall be controlled in accordance with the inspection system and/or quality
program requirements of the contract.

IV. STATISTICAL PROCESS CONTROL PROGRAM

The contractor's implementation of the SPC program shall be documented in accordance with the applicable CDRL and
contract clause (with scope of work).

V.

A.

VL.

ACCEPTANCE REQUIREMENTS

First Article Inspection And Test: First article inspection and testing shall be conducted in accordance with the SOW
requirements.

Lot Acceptance Inspection And Test: Lot acceptance inspection and testing shall be conducted by the contractor
under the observation of the Government QAR. Lot acceptance shall be conducted in accordance with the SOW
requirements.

First Article And Lot Acceptance Reporting: At conclusion of first article and lot acceptance inspection and testing, the
contractor shall prepare test reports in accordance with CDRL requirements.

Ammunition Data Reporting: The Contractor shall prepare Ammunition Data Cards in accordance with CDRL and
deliver with each deliverable lot.

Quality System Review: A quality system review concurrent with first article, first lot acceptance or during production
may be conducted to evaluate the Contractor’s quality system, processes and procedures inherent to the quality of
items to be delivered under this contract. The review shall be conducted by Government representatives designated
by the Contracting Officer.

TEST AND INSPECTION REDUCTION OR ELIMINATION

The Government will consider reduction or elimination of selected acceptance test or inspection based upon first
article, preproduction, and lot acceptance test results when supported by evidence of both process stability and
capability. Contractor written requests shall be made through the Administrative Contracting Officer to the Contracting
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Officer. Approval will be based upon the contractor’s quality system plan, statistical process control plan, and
implementation and validation of the process control techniques and corresponding results.

Product quality is principally the result of process design and control. As such, the contractor shall develop process
and product control methods that limit product variation and provide evidence of product conformance. Process
control techniques include but are not limited to: calibrated and controlled tooling, computer numerical control
machining, set-up verification, and statistical process control. Based on process control techniques, complexity of
product characteristics, and length of steady state production, the contractor shall select product characteristics for
potential reduction of reliance on acceptance test and inspection. Government representatives may assist the
contractor during post award, first article, and other technical exchanges to identify product characteristics for
potential test and inspection reduction or elimination.

The contractor may switch from normal to reduced sampling test and inspection in accordance with the contract
provisions. Further reductions or elimination will be based on the Contracting Officer approval of contractor written
requests. Prior to submitting a written request, the contractor’s Quality System Plan, Acceptance Inspection and Test
Plan, and SPC Program Plan shall have been approved by the Government. The Government will consider reduction
or elimination of selected acceptance test or inspection based upon the process control evidence provided. As a
minimum, documentation submitted for evaluation should address the following:

1. Identification of the characteristic(s) for potential reduction, the inspection provision to be replaced, and an
evaluation of the protection provided by the alternate methods as compared with the inspection requirement to be
replaced.

2. Evidence of process control and capability during production together with adequate criteria, measurement, and
evaluation procedures to maintain control of the process.

3. Assessment plan to periodically verify process stability and capability, and requirements for returning to normal
acceptance .

4. Corrective action plan to be implemented when evidence of loss of process control or significant process
degradation arises. Evidence of loss of statistical control or degradation below a Cpk of 1.33 shall require
immediate corrective action in accordance with the statistical process control program.

Once the Government approves alternate acceptance methods, reports containing internally generated process
control metrics shall be made available upon request.

The Government will not consider requests for reduction or elimination of 100% acceptance inspection and testing of
parameters or characteristics identified as CRITICAL.

The Government reserves the right to withdraw approval of alternate acceptance methods that the Government
determines provide less assurance of quality than the inspection requirements originally specified or when the inability
to maintain process stability and capability becomes apparent. Any break in production greater than 90 days shall
require a return to normal acceptance inspection and testing.

DOCUMENTATION REQUIREMENTS

Required documentation (e.g., QSP, ITP, SPC) shall be submitted in accordance with applicable CDRL. The
contractor shall be responsible for any delays resulting from late submittals or delays resulting from submittal of
inadequate documentation.

Documentation shall be maintained and updated as necessary. Updates (changes/revisions) shall consist of notes or

changes, clearly identified as to where applicable (i.e., system element, page, paragraph number, etc.) Updates shall
be submitted in accordance with CDRL requirements.
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